REMINDER

Monday November 11, 2013 is Veterans Day. State government offices will be
closed. Consistent with the

general contract provisions contained at the beginning of each bid package
proposal, the Question and

Answer Forum will close at 3:00 p.m. on Friday, November 8, 2013. Please
utilize the Q & A forum prior to

the closing time for project specific questions to ensure timely responses
before the bid opening.
|

NOVEMBER 14, 2013 BID LETTING
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101 - JCT 419 - SOUTH
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Clarification:

Submitted: Mon, 28-0ct-2013 14:40 MDT

The Topsoil & Seeding Summary Frame on Sheet 6 of the plans incorrectly
contained a quantity for 2.00

acres of Fertilizer - Area No. 2. The summary frame has been revised and
the linked plan sheet

supersedes the advertised sheet. An addendum will be issued (tentatively
November 7, 2014) to delete

Item No. 610 100 327, FERTILIZING AREA NO. 2, 2.00 ACRES, from the bid
schedule.

CORRECTED PLAN SHEET 6
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Clarification:

Submitted: Mon, 04-Nov-2013 12:00 MDT

Special Provision #22 - Production Blasting is hereby replaced with the
following:

22. PRODUCTION BLASTING

The work is using production blasting techniques to form highway rock cut
slopes. Perform blasting in

accordance with Seetien—203-03 the Supplemental Specifications, Section 204,
except pre-splitting is

not ke required.
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Clarification:

Submitted: Wed, 13-Nov-2013 11:59 MDT

The special provision linked below - Increase in Turbidity - is hereby

included in this contract:

INCREASE IN TURBIDITY (318 Authorization) [107] (Revised 03-03-09)
A. Description. This project may cause an unavoidable short-term increase
in turbidity of a state water.

B. Requirement. Contact the Department of Environmental Quality (DEQ) Water
Protection Bureau to determine


ftp://ftp.mdt.mt.gov/contract/bid-packages/11_NOV-14_2013/101_JCT_419-S0UTH/_UPDATED_102813_CORRECTED_PLAN_SHEET_6.PDF

narrative conditions required to meet short-term (318 Authorization) water
quality standards.

1) Complete and submit the Joint Application for Proposed Work in Montana’s
Streams, Wetlands, Floodplains,

and Other Water Bodies (Application Revised 02/16/12) and all required
attachments, according to the application

instructions. Form and application instructions can be downloaded from:
JOINT APPLICATION FOR PROPOSED WORK IN STREAMS, LAKES & WETLANDS IN MT

2) Application fees are the responsibility of the Contractor.

3) Do not begin any work that will affect a Montana stream, wetland,
floodplain, and/or other water body until a

valid 318 Authorization is received from DEQ. Other permits/authorizations
may also be required for the proposed

work.

C) Basis of payment. Include the cost to obtain this permit in the
mobilization bid item. Contact the Project
Manager for coordination with the Environmental Services Bureau if you have

questions regarding this authorization.
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Addendum:

Submitted: Thu, 07-Nov-2013 15:31 MST

An Addendum has been posted for this project.

Please click on the following link to access the information: ADDENDUM

To download the addendum bid file, click here: BID FILES
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Submitted: Wed, 23-0ct-2013 16:59 MDT
Company: 3 bull contracting
ContactL Ken Allen
Question:

Can the State post the R.O0.W for the fencing on 426+60 to 427+10 online?
Answer:

Submitted: Fri, 25-0ct-2013 15:50 MDT
In the area requested, the right of way is as follows:
LT

420400 - 38 ft (the fence will run along the toe of the fill slope in this
area)

At property line (approximately 427+09) - 38 ft out to 50 ft

433+40 - 50 ft

RT
420400 - RW is existing easement 56.16 ft
432+449.61 - RW is existing easement 67.59 ft

Cross Section Sheets 42-51 are linked and supersede the advertised cross
sections (Sheets 42-51).
The R/W and/or Construction Permit (PMT) limits are now shown correctly:
CORRECTED CROSS SECTION



http://dnrc.mt.gov/Permits/StreamPermitting/JointApplication.asp
ftp://ftp.mdt.mt.gov/contract/bid-packages/11_NOV-14_2013/101_JCT_419-S0UTH/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/11_NOV-14_2013/101_JCT_419-S0UTH/_UPDATED_102513_XS_SHTS_42_TO_51.PDF

In addition, the Fencing Summary on Sheet 7 of the Road Plans note that a 4'
fence break is required

between Sta. 426+60 to 427+10 LT. The diagram for this fence break is linked
below:

FENCE BREAK DEER PASSAGE
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Submitted: Wed, 23-0ct-2013 17:12 MDT
Company: MK Weeden Construction
Contact: Mike Kindzerski
Question:

Can an alternate bid item be added to the contract to allow contractors to
bid traffic control lump sum?

Answer:

Submitted: Wed, 06-Nov-2013 11:44 MDT
No.
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Submitted: Mon, 28-0ct-2013 09:06 MDT
Company: Knife River- Yellowstone
Contact: Jake Michels
Question:

Can we receive the geopack of this project?
Answer:

Submitted: Mon, 28-0ct-2013 10:17 MDT

The design files for the requested project are posted on the MDT FTP site for
your use at: DESIGN FILES

The requested files do not represent the staked project, but are only design
files. The Department cannot

guarantee the accuracy of the electronic data, particularly as it may be
called up by your computer, nor does

any data in these files supersede the data in the contract documents.

In addition, the Department will not make any revisions to the electronic
files pertaining to the staked

project, change ordered work, or changes that are made during construction to
fit field conditions.
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Submitted: Mon, 28-0ct-2013 16:37 MDT
Company: Riverside Contracting, Inc.
Contact: Dwayne Rehbein
Question:

Should Table 105-5, Ride Incentive Reduction Table, of the Supplemental
Specifications be removed in

light of the new Special Provision #11, Plant Mix Incentive Adjustment?
Answer:

Submitted: Fri, 08-Nov-2013 13:19 MST

Special Provision 11 - Plant Mix Incentive Adjustment is hereby replaced with
the following link:

PLANT MIX INCENTIVE ADJUSTMENT



ftp://ftp.mdt.mt.gov/contract/bid-packages/11_NOV-14_2013/101_JCT_419-S0UTH/_UPDATED_102513_FENCE_BREAK_DEER_PASSAGE.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/JCT_419_SOUTH_GEOPAK/
ftp://ftp.mdt.mt.gov/contract/bid-packages/11_NOV-14_2013/101_JCT_419-S0UTH/_UPDATED_110813_PLANT_MIX_INCENT_ADJUST.PDF
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Submitted: Fri, 01-Nov-2013 15:00 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

1) What is the anticipated notice to proceed for this project?

2) Since the project will most likely not begin before April 15th, how will
the contractor be able to remove
the structure at 412+94 and clear trees while staying within the parameters
of the migratory bird treaty act?

Answer:

Submitted: Mon, 04-Nov-2013 12:51 MST
Updated Answer:

Submitted: Thu, 7-Nov-2013 11:50 MST

1) The anticipated NTP date is January 13, 2014.
2) Please refer to Special Provision #15 - MIGRATORY BIRD TREATY ACT
COMPLIANCE - STRUCTURES.

_6_

Submitted: Fri, 01-Nov-2013 15:02 MDT

Company: Schellinger Construction Co., Inc.

Contact: Marc Blanden

Question:

Special Provision 22 talks about production blasting. Is blasting

anticipated on this project?

If it is, how will the costs be paid for if a blasting consultant is
required?

Answer:

Submitted: Mon, 04-Nov-2013 11:58 MST

The Contract contains specifications to follow should the Contractor choose
to utilize blasting as a method to

perform excavation. If blasting is utilized on the project, the blasting
consultant will be paid for as

Miscellaneous Work.
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Submitted: Fri, 01-Nov-2013 15:04 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Will temporary closures of water flow in the existing irrigation ditches be
allowed between April 15th &
October 15th?

Is it possible to completely shut down the water flow in these ditches,
specifically the ditch on job right

from 434+00 to 445+687

Answer:

Submitted: Mon, 04-Nov-2013 11:25 MST

Please refer to Special Provision #21.
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Submitted: Thu, 07-Nov-2013 10:48 MST

Company: Knife River - Yellowstone

Contact: Van Hildreth

Question:

1) Regarding special provision 23, Contractor Furnished Borrow Source.., what

are the vertical limits of “fill

placed in waters of the US”? Where there are 10’ high fills placed on
designated impacted wetlands, and if the

material comes from a new borrow source, does the entire embankment section
borrow source need the Biological

Assessment performed? In other words, can the first 1 or 2’ of fill be built
from material coming from a cut

section and the balance come from a new borrow meeting only the open cut
permit criteria from DEQ?

2) Special provision 18, Status of Utilities, indicate utility relocation is
not complete and will not be

complete at time of award. Can the location of these utilities be provided
and the current scheduled date for

relocation?

Answer:

Submitted: Wed, 13-Nov-2013 15:25 MST

1) For this project, wetland impacts are permitted based on surface area

impacted. All material placed

within the boundary of the wetland is considered "permitted fill material"
regardless of the height of the fill.

Because the material is considered "permitted fill material" special
provision 23 would apply.

2) Status of Utilities; Beartooth Electric expects to start by mid-December
and take about 30 days to relocate

power lines. Project Telephone, affecting the south half of the project,
expects to start shortly after January 1, 2014,

weather permitting, and it will take them about 6 weeks to relocate telephone
lines.
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Submitted: Thu, 07-Nov-2013 17:03 MST
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Since the contractor will be required to install all of the irrigation pipes
and the drain at structure removal

across the road between January 13, 2014 and April 15, 2014, when plant mix
is not readily available and most

plants are not in operation, will the contractor be able to leave these
crossings patched with base gravel if

they are maintained?

Answer:

Submitted: Tue, 12-Nov-2013 15:43 MST

Schedule culvert work in order to comply with the Contract, including Special
Provision #21 - IRRIGATION OPERATOR

CONTACT/COORDINATION - and Section 602 of the Standard Specifications. 'Cold
mix' may be approved by the

EPM on a case by case basis.
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Submitted: Fri, 08-Nov-2013 09:18 MST
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Could MDT provide a summary and total quantity of excavation and embankment
for the irrigation field ditches that

are paid for under the Unclassified Excavation item as described in Special
Provision 28? This quantity does

not appear to be included in the Additional Grading Summary.

Answer:

Submitted: Wed, 13-Nov-2013 14:58 MST

The quantities are not included in the Grading or Additional Grading Summary.
The 8125.00 CUYD of Excavation -

Unclassified Channel are only included in the Irrigation Channel Change
Summary Frame on Sheet 11 of the plans.

Special Provision No. 28, IRRIGATION FIELD DITCHES, Paragraph D. Basis of
Payment is hereby changed:

D. Basis of Payment. Include the cost of all material, handling, equipment,
tools and labor necessary to construct

the new irrigation field ditches in the contract unit bid price per cubic
yard of Excavation - Unclass Channel.

]
102 - PERMA-E&W, PLAINS TO PARADISE, EDDY'S FLAT, SF119 RUMBLE
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Addendum:

Submitted: Thu, 07-Nov-2013 15:32 MST

An Addendum has been posted for this project.

Please click on the following link to access the information: ADDENDUM

To download the addendum bid file, click here: BID FILES
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Submitted: Wed, 23-0ct-2013 15:30 MDT
Company: Riverside Contracting, Inc.
Contact: Cale Fisher
Question:

May liquid anti-strip be used for the Commercial Mix instead of hydrated
lime? Will MDT consider changing the

UOM of the Crushed Aggregate Course item to tons? The widening and sliver
fills on the shoulders can not be

accounted for accurately by the cubic yard.

Answer:

Submitted: Tue, 29-0ct-2013 11:00 MDT

Liquid anti-strip may be used in addition to the lime at the contractor's
expense, but 1.4% hydrated lime is

required.

The bid item for Crushed Aggregate Course (cubic yard) will be deleted by
addenda and a bid item for

Crushed Aggregate Course (tons) will be added by addenda


ftp://ftp.mdt.mt.gov/contract/bid-packages/11_NOV-14_2013/102_PERMA-E%26W_%284_WAY_TIED%29/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
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Submitted: Mon, 04-Nov-2013 10:52 MST
Company: Nelcon, Inc.

Contact: Sam Weyers
Question:

Please provide legal description of the location of the bald eagle's nests
shown in SP #13. Will contract

time be extended, or will special provision #2 be adjusted as a result of the
nest locations?

Answer:

Submitted: Thu, 07-Nov-2013 8:45 MST

In reference to Special Provision # 13, there is no Project Location No. 5.
The two eagle nests referred to

in the Special Provision are located between RP 97.0 and RP 98.0. Do not
conduct construction activities,

including rumble strip installation, within 1/2 mile of an active eagle nest
between February 15 and June 30.

Special Provision # 2. - Contract Time - Flex Time Proceed Date is hereby
changed as follows: 2.B.

Notice to Proceed. The notice to proceed will be issued with an effective
date of June 16, 2014.

_3_

Submitted: Mon, 04-Nov-2013 16:31 MST
Company: Riverside Contracting, Inc.
Contact: Cale Fisher

Question:

Will MDT consider changing the required chips to a type 2 or create an
alternate bid item for using a type 2 chip?

Answer:

Submitted: Thu, 07-Nov-2013 11:31 MST

The change to Type 2 chips will be made via addendum, however, the summary
frame will not reflect this change

but is hereby changed by reference.
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Submitted: Tue, 05-Nov-2013 13:13 MST
Company: Intermountain Slurry Seal, Inc
Contact: Bryan Warner

Question:

Are truck mounted machines going to be allowed to be used on the project, or
continuous pavers only?

Answer:

Submitted: Thu, 07-Nov-2013 8:41 MST

Only continuous pavers will be allowed.

_5_

Submitted: Tue, 05-Nov-2013 17:22 MST
Company: LHC, INC

Contact: DAVID STEELY

Question:



Concerning SP 18 "Base Course Compaction & Shaping", would the State please
clarify if this is just regrading

& reshaping the existing CAC base course prior to new asphalt placement.?
What means will need to be

employed to determine if the road is "out of section"? Is this referring to
the thickness of the existing CAC or

asphalt? If there is not enough CAC, will the contractor be paid by the CAC
item for the gravel? Please clarify.

Answer:

Submitted: Thu, 07-Nov-2013 11:17 MST

The existing CAC is to be graded to the lines as shown in the typical
sections, and compacted as specified.

It is not anticipated that additional CAC will be imported. If it is
determined to be needed during construction

by the EPM, the material will be paid for on a force account basis. No
additional payment will be made for

grading or compaction.

_6_

Submitted: Tue, 05-Nov-2013 17:27 MST
Company: LHC, INC

Contact: DAVID STEELY
Question:

Concerning SP 25 "Electrical", would the State please clarify what is
required to "Abandon the existing "in-road"

sensors"? Is this just simply cutting the wires in the pull box and leaving
in place, or does it involve removing the

existing wiring from the existing pavement?

Answer:

Submitted: Thu, 07-Nov-2013 8:44 MST

Removal of sensors or wire is not required. Leave the sensors in the road as
they are.

Contact Ron Wuertley at 406-444-5521 two weeks prior to any milling or road
work in the area.
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Submitted: Wed, 06-Nov-2013 09:32 MST
Company: Nelcon, Inc.

Contact: Sam Weyers
Question:

With respect to SP No. 7, is there a TERO fee for this project? If so, how
will it be calculated due to multiple

projects that are NOT within TERO boundaries within the same Contract?
Answer:

Submitted: Wed, 06-Nov-2013 13:10 MST

Quantities are tracked separately for each project. TERO will be calculated
and deducted based on work performed

for STPP 6-1(134)91 & HSIP 6-1(139)46 only.

_8_

Submitted: Wed, 06-Nov-2013 09:39 MST
Company: Nelcon, Inc.

Contact: Sam Weyers

Question:



On project STPP 6-1-134-91, the typicals and summary tables show details and
quantities for shoulder widening

with 6a and plant mix quantities. It appears these quantities are spread out
thru roughly 34,833 lineal feet.

1) 1Is saw cutting required, if so, how will it be paid?

2) In order to allow for new base and pms sections, how does the necessary

excavation get paid? Can it be

wasted on the existing shoulders?

3) What are the compaction requirements for base and pms sections?
Answer:

Submitted: Thu, 07-Nov-2013 11:23 MST

1) A vertical edge to pave against is required for shoulder widening and is
not measured for payment. The

actual distance is 6617.50' ( MP 94.07 - MP 95.32).

2) It is anticipated that excavation will not be necessary. Removal and

replacement of existing topsoil will
be paid under Revegetation.

3) Compact base course and PMS according to standard specifications.
_9_

Submitted: Wed, 06-Nov-2013 09:44 MST

Company: HighMark Traffic Services

Contact: Brad Meyer

Question:

On the Plains to Paradise project the plans summary has Curb Markings as
Yellow Epoxy. The bid item in the

proposal has Curb Markings as Yellow Paint. Please Clarify.
Answer:
Submitted: Thu, 07-Nov-2013 11:28 MST

An addendum will be posted changing the curb markings to Yellow Epoxy.

_10_

Submitted: Wed, 06-Nov-2013 12:20 MST
Company: Quality Landscape Seeding, Inc.
Contact: Lisa Read

Question:

Regarding 610-100-559, regetation, can you please clarify the requirements of
fertilizing. The SP does not include,

but the summary sheet within the plans does. Also, is there a more detailed
breakdown of how much and where

the seeding is expected to take place?

Answer:

Submitted: Thu, 07-Nov-2013 11:21 MST

No fertilizer is required. Most of the seeding will be along a more or less
continuous strip on each side of the

road where the shoulders will be widened (MP 94.07 to 95.32 - see Typical
Sections No.2 and No. 3). Seeding will

also be required at each location where end section widening is called out
(10 sites left and 13 sites right), as

listed in the Guardrail frame on Sheet 8. Typical requirements for end
section widening are depicted in the

Detailed Drawings. Seeding should be applied at the rates listed in the
special provision.
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Submitted: Thu, 07-Nov-2013 13:34 MST
Company: Geneva Rock Products, Inc.
Contact: Jared Wright
Question:

On the plans under notes it calls for "tack (asphalt surfaces)".

I understand placing tack prior to asphalt and between lifts of asphalt but,
is tack required with the microsurfacing?

We feel it is not needed but we want to cover the cost if it is required by
the state DOT.

Answer:

Submitted: Tue, 12-Nov-2013 10:25 MST

Yes, SS-1 is required as tack with the micro surfacing. The cost of the tack
is to be included in the cost of the

aggregate and emulsion as specified in Special Provision 17.

103 - SLIDE REPAIR - 3 MI SW FALLON/MT 11-1
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Submitted: Mon, 28-0ct-2013 08:46 MDT

Company: Yellowstone Environmental Contracting
Contact: Zac Mader

Question:

Would MDT reconsider the idea of only using wood stakes to anchor TRM? Wood
stakes are not a manufacturer

recommended anchoring device. Wood stakes do not press the material flush to
the ground, also when wood

stakes are pounded through the TRM it causes weaknesses in the material which
will allow water to get under

the material. If the TRM fails due to the use of wooden stakes as anchoring
devices then the contractor

should not be held responsible for repairs.

Answer:

Submitted: Wed, 30-0ct-2013 10:38 MDT

No, Use wood stakes 12 inches long, 1.5 x 1.5 inches wide at the top,
tapering to a point.

_2_

Submitted: Fri, 08-Nov-2013 10:58 MST
Company: Knife River - Yellowstone

Contact: Eric Van Hemelryck
Question:

Special provision 17 addresses waste of excess material. There is no specific
reference to the existing asphalt that

must be removed.

1) Will MDOT allow the waste asphalt to be used as fill to replace the sub
excavated soil?

2) If so, what gradation does the waste asphalt have to meet, if any?

3) If not used for fill, can the waste asphalt be buried within the MDOT ROW,
or does it have to be

hauled to a landfill?

Answer:

Submitted: Wed, 13-Nov-2013 12:22 MST



1) No, the existing asphalt will not be allowed to be used in the sub-
excavation area (sta 29+00 to 31+00).

The existing asphalt may be used as embankment in other areas of the
roadway provided it meets the

requirements of Subsections 202 & 203. The removed asphalt material is
required to be covered with

a minimum of 12” of soil that will support plant growth.

2) N/A

3) If the existing asphalt is not used in the embankment, it must be disposed
of in accordance with the

contract requirements, to include the Montana Waste Management Act.

104 - BLUE BAY - N & S
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Submitted: Mon, 21-0Oct-2013 10:50 MDT

Company: Pavement Maintenance Solutions, Inc.
Contact: Chris Rasmussen

Question:

The MOU states that MDT and the Tribe will consult to identify and select the
source and location for temporary

withdrawal of water for construction purposes. Has the source been
identified for this project?

Answer:

Submitted: Tue, 22-0ct-2013 8:18 MDT

No source has been identified. Per the Project Specific Agreement, G. -
Water to be used by the contractor for

the project may be obtained by the prime contractor from any lawful source
desired. There will be no Tribal

charges to the contractor for project water unless the prime contractor
negotiates and obtains water from a

tribally-owned source.
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Submitted: Tue, 29-0ct-2013 16:04 MDT

Company: Pavement Maintenance Solutions, Inc.
Contact: Chris Rasmussen

Question:

The recent asphalt overlays completed by Maintenance on this project are
segregated. Page 17 of the 2008 Chip

Seal Administration Guide states "Segregated Plant Mix Surfacing Sections
should be identified and addressed

prior to Seal Coat Application.

1) Does the Department plan to address this matter prior to the Chip Seal?
2) Will the Department catalog these areas for future reference prior to the
Chip Seal?

3) Will the Department clean the shoulders in the Guard Rail Sections prior
to the Chip Seal?

Answer:

Submitted: Thu, 07-Nov-2013 11:26 MST

1) No

2) No

3) No



e
105 - SF109 - WIDEN SHOULDERS, CHEVRONS - S226
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Submitted: Thu, 07-Nov-2013 11:38 MST

Company: United Materials of Great Falls, Inc.
Contact: Scott

Question:

Under the heading "embankment in place" in the Grading summary table there is
a quantity of 1374 cubic yards

with the remark "topsoil replacement". Is this an additional quantity of
embankment necessary to replace the

topsoil volume salvaged from the Fisher Road fill area? Please confirm if
this is true.

Answer:

Submitted: Thu, 07-Nov-2013 15:12 MST

Embankment in Place payment quantity includes topsoil replacement quantity
per Supplemental

Specification 203.04.3.3.

]
106 - SF-119 RUMBLE STRIPS MT 37

No Questions at this time.

]
107 - SF-109 SIGNING DELINEATION KALISPELL AREA

No Questions at this time.



